

**CITY OF CORONADO
ENGINEERING PERMIT APPLICATION**

DEPARTMENT OF ENGINEERING SERVICES

1825 STRAND WAY, CORONADO, CA 92118 (619) 522-7383

PROJECT LOCATION AND SCOPE

PROJECT STREET ADDRESS:

OWNER NAME:

ADDRESS:

CITY:

ZIP:

TEL. NO.:

CONTRACTOR NAME:

ADDRESS:

CITY:

ZIP:

TEL. NO.:

STATE LIC. NO:

CITY LIC. NO:

SELECT THOSE THAT APPLY AND PROVIDE A BRIEF DESCRIPTION:

DOCK

DEWATERING

EQUIP. IN RIGHT-OF-WAY

R/R ALLEY

SEWER CONNECTION: NEW EXIST.

R/R DRIVEWAY APRON

R/R SIDEWALK

MISCELLANEOUS

UNDERGROUNDING UTILITIES

PROVIDE UTILITY PERMIT NO. _____

DESCRIPTION OF WORK:

VALUATION OF JOB: \$

I hereby certify that I have examined this application and that the information provided is complete, true and correct. I am aware of the provisions in the Coronado Municipal Code relating to permits for work in rights of way and will abide by such provisions in performing the work. Also, I am aware of and will comply with the City standard specifications and drawings currently on file in the office of the City Clerk, and with the provisions of the State Contractors License Law plus section 3700 of the State Labor Code regarding liability for and insurance against workers' compensation. I acknowledge that work will not be deemed complete or accepted by the City until a final inspection has been completed by the City.

SIGNATURE OF CONTRACTOR
(OR AUTHORIZED AGENT)

DATE

ENGINEERING PERMIT NO. _____

SPECIAL CONDITIONS:

PROPERTY PINS WILL BE DESTROYED

PROPERTY PINS WILL NOT BE DESTROYED

PERMIT FEES:

BOND AMOUNT:

In accordance with Chapter 52.10 of the Coronado Municipal Code, permission is hereby granted to do the work described in the above application subject to compliance with City Standard Specifications and Drawings and the above additional conditions.

ENGINEERING TECHNICIAN

DATE

COMPLETED/APPROVED

DATE

As of September 1, 2013, all permit fees will increase 1.6%. For a new fee schedule, please visit the City's website at: http://www.coronado.ca.us/egov/documents/1375198578_63918.pdf